GUADALUPE RIVER PARK ACCESS ROAD
REDEVELOPMENT AGENCY OF THE CITY OF SAN JOSE

SECTION 01500

TEMPORARY FACILITIES AND CONTROLS

DESCRIPTION
This section covers Project temporary facilities and controls.
TEMPORARY ELECTRIC POWER

The City of San Jose will provide temporary electric power as necessary for execution
of Contractor’s work. Power is available from receptacles at the base of the pedestrian
light poles.

TEMPORARY WATER SERVICES

The City of San Jose will provide and pay for water only as necessary for execution of
Contractor’s work. Obtain water by making suitable connections to quick couplers
located within the construction fence.

TEMPORARY SANITARY FACILITIES

Provide and maintain temporary toilet facilities for duration of operation. Properly
proportion number of fixtures for number of workers employed, including water closets,
urinals, and wash sinks with cleaning compound, paper towels in dispensers, and tissue
on holders. Chemical toilets may be used.

UTILITY COSTS FOR SUBCONTRACTORS

Distribution of temporary utility services to subcontractors shall be Contractor's
responsibility and cost.

ACCESS TO THE PROJECT SITE

Access to the Project Site is limited to access from Santa Clara Street. or St. John St. .
Do not provide access from the asphalt riverwalk on the west side of the project site.
Do not put vehicles on the riverwalk; instead, drive around North Autumn Street by the
Arena or drive through the site. Do not park outside the construction area except in
legal parking spaces.
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PROTECTION OF THE WORK

The Contractor shall obtain the advice and recommendations of its installers for
procedures to protect their work. Installers are responsible for protecting their work and
that of other trades while working at the job site. When the installer is no longer
working in the area or at the job, the Contractor shall provide protective measures and
materials to assure that each element will be without damage or deterioration (other than
normal weathering for exterior exposed materials) throughout the remainder of the
construction period up to the date of substantial completion.

Contractor shall remove protective coverings and materials at the appropriate time but
no later than final cleaning operations.

Protect excavation, trenches, and building, from damage from rainwater, spring water,
ground water, backing up of drains or sewers. Provide pumps, equipment, enclosures,
to provide this protection.

PROTECTION OF ADJACENT WORK AND FACILITIES

The Contractor shall protect all adjacent property, buildings, roads, streets, curbs,
shrubbery, lawns, erosion control materials and planting during construction operations.
All damaged material shall be replaced and/or repaired at the expense of the Contractor.

WATER CONTROL

Do not permit surface or subsurface to accumulate in excavations or under the
structures. Should such conditions develop or be encountered, the water or other fluid
shall be controlled and suitably disposed of by means of temporary pumps, piping,
drainage lines and ditches, dams or other methods.

CONSTRUCTION FENCE

Provide construction fence at the perimeter of the project site along back of sidewalk at
Santa Clara Street, along west perimeter of project site and along back of sidewalk at St.
John Street. Use 6-foot high chain link fence set in loose concrete blocks. Do not hold
fence together with wire; use standard clamps. Provide gates, at St. John Street and
Santa Clara Street and of width determined by Contractor. Secure gates with padlock
and chain on nights, weekends or whenever there is no work in progress.

CONSTRUCTION SIGNS

Construction, detour, sidewalk closed signs will be provided by the Agency. Contractor
is responsible for keeping them clean.
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CONSTRUCTION SCHEDULE

Provide a horizontal bar chart defining planned operations for the duration of the
project. A hand drawn schedule is acceptable. Include time required for submittals.

Include in the Construction Schedule a certain number of weekdays when the Contractor
cannot work at the Project Site because of wet conditions. Assume that this number of
weekdays in each month in the period December to April is 6 days; in the period of May
to October is 0 days and in November is 4 days. No allowance for delays due to rain
shall be made except for that number of days above and beyond the number of days
built into the schedule when the rainfall measures 0.1 inch as measured by the National
Weather Service at San Jose International Airport.

TRAFFIC CONTROL AND PHASING OF WORK

Organize the work so that the Santa Clara and St. John Street sidewalks adjacent to the
Project Site are kept open for pedestrian use for all but the 21 days prior to the
Scheduled Completion Date. During this period of 21 days complete demolition,
grading, compaction, and concrete at the sidewalks at Santa Clara and St. John Streets.

While sidewalk work is underway at Santa Clara Street and St John Street, provide a
pedestrian walkway in the traffic lane adjacent to the curb at both Santa Clara Street and
St. John Street. Provide protection of these pedestrian lanes by a installing a minimum
of 80 lineal feet of K rail at each street at a location 8 feet out from the face of curb.
Provide delineators and tape near the location of the gutter to keep pedestrians out of the
sidewalk construction area. Install a sand barrel at the ends of the K rail which face the
traffic. Provide temporary ramps at each end of the construction areas to provide access
back onto the sidewalk. On Santa Clara Street install an electric arrow board to the east
of the construction area. At the approaches to the project site on both Santa Clara and
St. John Streets install ‘Right Lane Closed Ahead Signs,” a minimum of two on each
street.

REMOVAL OF TEMPORARY CONSTRUCTION

Remove temporary office facilities, toilets, storage sheds, fences, and other construction
of temporary nature from site as soon as progress of work permits. Recondition and
restore portions of Site occupied by such facilities.

RECORD DRAWINGS

Provide clear, detailed, dimensioned, legible mark ups on a clean set of construction
drawings. Do not use this marked up set of record drawings for any other purpose than
to record installations different from those shown on the drawings. Keep record
drawings up to date on a daily basis. Pay attention to concealed work that would be
difficult to measure and record at a later date. Submit the completed set of record
drawings at the time of Substantial Completion.

END OF SECTION 01500
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